INVITATION FOR BIDS
CCK-2496-20
PAV H. 4th Floor PICU Bathroom Renovations
ADDENDUM # 2
06/23/2020

ATTENTION: This is not an order. Read all instructions, terms and conditions carefully.

IMPORTANT: BID AND ADDENDUM MUST BE RECEIVED BY: 06/30/2020 @ 3:00 P.M. LEXINGTON, KY TIME

Bidder must acknowledge receipt of this and any addendum as stated in the Invitation for Bids.

1. Please refer to and incorporate, in your bid, the attached addenda documents from KLH Engineers.

2. If you have any questions, please feel to reach out to Ken Scott at the number listed below.

OFFICIAL APPROVAL
UNIVERSITY OF KENTUCKY

Ken Scott 06/23/2020
Contracting Officer / (859) 257-9102

SIGNATURE

________________________________________
Typed or Printed Name
FOR THE PROJECT TITLED:

**CCK-2496-20 PAV H 4TH FLOOR PICU BATHROOM RENOVATIONS**
University of Kentucky Healthcare
Lexington, Kentucky

To: Prospective Bidders

From: JRA Architects
3225 Summit Square Place, Suite 200
Lexington, KY 40509

Project Contact: Les Olson, AIA, LEED AP

The Addendum will form a part of the Contract Documents and modifies the original Bidding Documents dated June 8, 2020.

Bidders must acknowledge receipt of this Addendum in the space provided on the Form of Proposal. Failure to do so may subject the bidder to disqualification.

Bidding Documents, including the Drawings and Specifications, are amended as described herein.

____________________________________________________________________________________
____________________________________________________________________________________

**ARCHITECTURAL ITEMS:**

**ITEM NO. 2.01**
Refer to the Demolition and Renovation Plan. Remove and relocate the existing card reader and auto operator push place outside HA04270, as indicated on the attached Extra Drawings AD2-A1 and AD2-A2.

END OF ADDENDUM NO. 2.00
21  REMOVE CARD READER AND AUTO OPERATOR PUSH PLATE - SALVAGE FOR REINSTALLATION
RENOVATION PLAN KEYNOTES

18

RELOCATE SALVAGED CARD READER AND AUTO OPERATOR PUSH PLATE
- SEE ALSO ELEC.
Addendum

Project Name: 8341 UK Pav H 4th Floor PICU Restrooms  
Project Number: KLH# 22329  
Client Project Number: UK#8341  
Date: 6/23/2020

The following modifications to the Bidding and Contract Documents for the referenced project shall hereby be incorporated into the Work described, and their effect on the bidding shall be reflected in the Bidder's Form of Proposal. Bidder shall verify receipt of Addendum on the Form of Proposal. Bidder is cautioned to read entire Addendum, as a definite order does not necessarily follow, and to check that all pages of Addendum have been included in Bidder’s copy of Addendum.

CLARIFICATION
1. MEP Specifications are on the drawings for each discipline. Refer to the 700 Series drawings.

DRAWING CHANGE(S)
1. Sheet E-112
   a. Where wall is being removed for the new TOILET/SHOWER HA04270, there is an existing card readers outlet and door push plate that will require removal for the new wall installation. These items should then be reinstalled after the new wall is constructed for proper operation.

End of Addendum Document